STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 01/ 05 I N AMADOR COUNTY NEAR JACKSON AT 02/ 02/ 05
CONTRACT NUMBER 10- 0H2704 CLI NTON ROAD CONTRACT CODE 'B '
LOCATI ON 10- AVA-49-3. 4 31 CONTRACT | TEMS
SI GNAL AND LI GHTI NG FEDERAL Al D ACST-P049-(134)E

PHG P049- (134) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB1 160, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 6 ENG NEERS EST 235, 000. 00 AMOUNT UNDER 39, 499. 00 PERCENT UNDER EST 16. 81
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 195, 501. 00 4 RI CHARD A HEAPS ELECTRI CAL 916 386-8857
CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386-1354
SACRAMENTO CA 95829
2 205, 415. 00 3 TI' M PAXI NS PACI FI C EXCAVATI ON 916 686-2800
I NC 00694400
9796 KENT STREET FAX 916 686-2598
ELK GROVE CA 95624
3 210, 998. 00 5 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512
00565144
10556 COwvBI E ROAD FAX 530 268-9524
AUBURN CA 95602-8908
4 239, 488. 00 6 M KE BROWN ELECTRI C CO 707 792-8100
00306767
561 A MERCANTI LE DRI VE FAX 707 792-8110
COTATI CA 94931-3040
5 256, 643. 00 2 QUI MU CONTRACTI NG | NC 707 693-0289
00809085
P O BOX 1177 FAX 707 678-8384

DI XON CA 95620



10- 0H2704
10- AVA-49-3
02/ 01/ 05

257, 133.50

1

STEI NY AND COVPANY | NC

P O BOX 3008
VALLEJO CA 94590

Bl D245
PACE 2
02/ 02/ 05

707 552-6900
00161273
FAX 707 554-6347



10- 0H2704 Bl D245

10- AVA-49-3 PAGE 3

02/ 01/ 05 02/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 FARVWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GN
226 N MAI N STREET
LODI CA 95240

RI LEYS STRI PI NG | NC SI GNI NG, STRI PI NG AND LEAD COVPLI ANCE PLAN
P O BOX 769

UNION CI TY CA 94587

S J D CONSTRUCTI ON I NC ROADWORK AND CONCRETE

P O BOX 12320
CAKDALE CA 95361



10- 0H2704 Bl D245

10- AVA-49-3 PAGE 4

02/ 01/ 05 02/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTERLI NE STRI PI NG STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624

R AND R SUPERI OR SAFETY | NC CONSTRUCTI ON AREA SI GNS
1040 W KETTLEVAN LANE 1B 388
LODI CA 95240

S J D CONSTRUCTI ON I NC TRAFFI C CONTROL
P O BOX 12320
CAKDALE CA 95361-1042

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTERLI NE STRI PI NG ITEMS 6, 8 THRU 12, 17, 21, 22 AND 27 THRU 30 (PARTIAL)
ELK GROVE CA
R AND R SUPERI OR SAFETY ITEMS 5, 6, 12, 21 AND 22 (PARTI AL)
LODI CA
S J D CONSTRUCTI ON ITEMS 2 THRU 4, 6, 13, 14, 16, 18 THRU 20 ( PARTI AL)
OAKDALE CA
S J D CONSTRUCTI ON | TEMS 23 THRU 26 ( PARTI AL)
CAKDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ADVANCE CUTTI NG AND PAVI NG ROCK WHEEL TRENCHI NG

MORGAN HI LL CA
CONTI NUED ON NEXT PAGE



10- 0H2704 Bl D245

10- AVA-49-3 PAGE 5

02/ 01/ 05 02/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BAYWOOD ENVI RONVENTAL SERVI CES LEAD COVPLI ANCE PLAN AND WATER POLLUTI ON CONTROL
FAI RFAX CA
DI AZ CORPORATI ON S| GNI NG AND STRI PI NG
CAVPBELL CA
S J D CONSTRUCTI ON ASPHALT AND CONCRETE
OAKDALE CA
STATEW DE SAFETY AND SI GNS PORTABLE MESSAGE SI GN AND CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GOLDEN STATE TRAFFI C SERVI CES | TEM 5
P O BOX 661
PLYMOUTH CA 95669
MURELCO ELECTRI CAL CONSTRUCTI ON | TEM 31 (PARTI AL)
P O BOX 246
PATTERSON CA 95363
RI LEYS STRI PI NG | NC ITEMS 6, 8 THRU 12, 17, 21, 22 AND 27 THRU 30 (PARTIAL)
P O BOX 769

UNION CI TY CA 94587

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG STRI PI NG AND SI GNS
RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



10- 0H2704
10- AVA-49-3
02/ 01/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

02/ 02/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 QUI MO CONTRACTI NG
DI XON CA

CONCRETE AND ASPHALT CONCRETE



10- 0H2704 Bl D245

10- AMVA- 49- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 01/ 05 02/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00* 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 200. 00* 2, 200. 00
3 033936 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 200. 00 800. 00
( SEDI MENT FI LTER BAG)
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 200. 00 3, 200. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 250. 00* 1, 250. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 100. 00* 8, 100. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 000. 00* 6, 000. 00
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 69 40. 00 2, 760. 00
STRI PE
9 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 170 2.00 340. 00
10 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 22 25. 00 550. 00
11 (S) 150722 REMOVE PAVEMENT MARKER EA 30 2. 00 60. 00
12 150742 REMOVE ROADSI DE S| GN EA 4 125. 00 500. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 15 10. 00 150. 00
14 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 7 200. 00 1, 400. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 17 200. 00 3, 400. 00
17 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
18 390103 ASPHALT CONCRETE ( TYPE B) TONN 8 200. 00 1, 600. 00
19 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 16 190. 00 3, 040. 00
AREA)
20 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.8 1, 500. 00 1, 200. 00
21 566011 ROADSI DE SI GN - ONE POST EA 3 200. 00 600. 00
22 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 150. 00 150. 00
METHOD)
23 650273 450 MM REI NFORCED CONCRETE Pl PE M 5 500. 00 2, 500. 00
(CLASS I1)
24 719300 MANHOLE EA 1 4,000. 00 4, 000. 00
25 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 16 500. 00 8, 000. 00
CURB RAMP)
26 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 148 3.50 518. 00
27 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 91 45. 00 4, 095. 00
28 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 170 2.00 340. 00
( SPRAYABLE)
29 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 22 2.00 44.00
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 34 3. 00 102. 00



10- 0H2704 Bl D245

10- AVA-49-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
02/ 01/ 05 02/ 02/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
31 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 133, 852. 00* 133, 852. 00

TOTAL 195, 501. 00
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10- 0H2704

OO0 O0O0O0O0OO0O0O0O0OO0O0OO0O0OO0OO0O0OOOOOOOOO

10- AVA-49-3
02/ 01/ 05
SECOND
BI D AMOUNT
250. 00* 250
750. 00* 750
200. 00 800
3, 200. 00 3200
730. 00* 730
2,400. 00* 2400
2,500. 00* 2500
28. 00 1932
8. 00 1360
32.00 704
2.00 60
50. 00 200
10. 00 150
200. 00 1400
1, 000. 00* 1000
200. 00 3400
1, 500. 00* 1500
200. 00 1600
190. 00 3040
1, 500. 00 1200
200. 00 600
200. 00 200
500. 00 2500
4,000. 00 4000
500. 00 8000
3.50 518
66. 00 6006
2.00 340
5. 00 110
8. 00 272
154, 693. 00* 154693.
205, 415. 00

SUMMARY

8.
141, 735.

OF REMA/
RD

AMOUNT
00* 100
00* 2000
00 880
00 3500
00* 850
00* 12000
00* 5000
00 1932
00 1360
00 704
00 60
00 160
00 150
00 1470
00* 1000
00 3400
. 00* 5000
.00 1600
.00 3040
.00 1200
.00 450
.00 90
.00 2500
.00 5000
.00 8800
.00 592
.00 5278
.50 765
.00 110
00 272
00* 141735.

210, 998. 00
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NG BI DDERS
FOURTH
BI D AMOUNT
1, 200. 00* 1200
3, 250. 00* 3250
200. 00 800
3, 200. 00 3200
1, 950. 00* 1950
10, 720. 00* 10720
9, 000. 00* 9000
20. 00 1380
3.00 510
28. 00 616
3.00 90
100. 00 400
10. 00 150
200. 00 1400
5, 000. 00* 5000
200. 00 3400
4, 000. 00* 4000
200. 00 1600
190. 00 3040
1, 500. 00 1200
310. 00 930
110. 00 110
500. 00 2500
4,000. 00 4000
500. 00 8000
3.50 518
63. 00 5733
3.28 557
5. 00 110
5.00 170
163, 953. 40* 163953.
239, 488. 00

[eleolololololeololololololololololololololololololololololol o]

Bl D245
PAGE 9
02/ 02/ 05
FI FTH

BI D AMOUNT
2, 000. 00* 2000
3, 000. 00* 3000
500. 00 2000
2, 000. 00 2000
2, 000. 00* 2000
20, 000. 00* 20000
8, 000. 00* 8000
40. 00 2760
2.00 340
25.00 550
2.00 60
125. 00 500
50. 00 750
300. 00 2100
5, 000. 00* 5000
100. 00 1700
3, 000. 00* 3000
300. 00 2400
100. 00 1600
5, 000. 00 4000
200. 00 600
150. 00 150
1, 000. 00 5000
7, 000. 00 7000
1, 000. 00 16000
10. 00 1480
45. 00 4095
2.00 340
2.00 44
3. 00 102.
158, 072. 00* 158072.

256, 643. 00
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10- 0H2704
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10- AVA-49-3
02/ 01/ 05
SI XTH
Bl D AMOUNT
1, 200. 00* 1200
1, 200. 00~ 1200
250. 00 1000
2, 000. 00 2000
1, 250. 00* 1250
3, 000. 00~ 3000
6, 000. 00* 6000
10. 00 690
3.50 595
30. 00 660
2.00 60
40. 00 160
50. 00 750
300. 00 2100
5, 000. 00* 5000
100. 00 1700
2, 000. 00* 2000
300. 00 2400.
100. 00 1600.
5, 000. 00 4000.
240. 00 720.
120. 00 120.
1, 000. 00 5000.
7, 000. 00 7000.
1, 000. 00 16000.
10. 00 1480.
60. 00 5460.
8. 95 1521.
5. 00 110.
10. 00 340.
182, 017. 00* 182017.
257, 133. 50

SUMMARY

OF

REMA/

N
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B

DDERS

Bl D245
PAGE 10
02/ 02/ 05



